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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
November 8, 2019 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 46902 
  GRUNDY County 
  Section STRATTON_2018 
  Route PARK ROAD 
  District 3 Construction Funds 
  
 Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the 
I&M Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park 
in Morris. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction" adopted April 1, 2016, the latest edition of the "Illinois Manual on Uniform Traffic 
Control Devices for Streets and Highways", and the Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions" indicated on the Check Sheet included herein which apply to and govern the 
construction of William G. Stratton State Park (IDNR), Section STRATTON 2018, Grundy County, 
Contract No.46902 and in case of conflict with any part or parts of said specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The project limits are within the William G. Stratton State Park, located at 401 Ottawa Street, 
Morris, IL in Grundy County. 
 
 
DESCRIPTION 
 
These proposed improvements consist of the removal and replacement of the Price Street bridge 
over the I&M Canal, the sealing and striping of the parking lots, and all other necessary work to 
complete the project within the William G. Stratton State Park in Grundy County. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special 
details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Sections 107 and 701 through 705 of the Standard Specifications for 
Road and Bridge Construction, and as amended by the Supplemental Specifications, Recurring 
Special Provisions, the Special Provisions contained herein, and the following highway standards 
relating to traffic control: 
 
WILLIAM G. STRATTON STATE PARK (IDNR) 
STRATTON 2018 
GRUNDY COUNTY 
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HIGHWAY STANDARDS: 
 
Limitations of Construction: The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 
1.  The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 
drums, and lights for the warning and protection of traffic as required by Sections 107 and 701 
through 703 of the Standard Specifications and as modified. 
 
2.  The Contractor shall be responsible for the traffic control devices at all times during 
construction activities and shall coordinate the items of work in order to keep hazardous traffic 
inconveniences to a minimum. 
 
3.  The Contractor will be responsible for the traffic control devices at all times during any 
construction shut-down periods. 
 
4.  Traffic control devices shall be in new or like-new condition equipped with new reflective 
sheeting at the time of use. The Engineer will be the sole judge of the condition of the devices. 
All warning signs shall be 48 inches by 48 inches and have a black legend on a fluorescent orange 
reflectorized background. 
 
5.  At the direction of the Engineer, when closing road or parking lots to traffic, two Type III 
barricades with Standard Sign R11-2 or (ROAD CLOSED) mounted shall be used. 
 
6.  At the direction of the Engineer, W20-3 (ROAD CLOSED AHEAD) signs shall be placed 
prior to active work areas. 
 
Sequence and Limits of Construction: The following is the anticipated sequence of construction 
for the site: 
 

• Fill cracks and seal an area at the west parking lot entrance at approximately Sta. 
92+95.71, 167’ LT to allow continuous ingress and egress from the parking lot during later 
stages of sealing the parking lot. 

• Close Price Street (Station 102+00 to 105+00) to traffic.  Continuous access to the 
residences on Price Street shall be provided.   

• Remove and replace the Price Street bridge. 
• Fill the cracks and remove the existing pavement markings in the parking lots, seal the 

parking lots keeping at least 6 bays open for parking and access to the boat ramp 
available at all times, stripe the parking lots after the seal coat has cured.  Sealing and 
striping of the parking lots can occur during the above noted work stages. 

• Work from 89+88 to 91+25.3 shall be constructed in two stages as noted in the plans.  
Stage 1 shall include all work south of the line 89+96.62, 66.20’ RT to 91+18.00, 42.97’ 
RT as noted in the plans and stage 2 shall include the work north of that line to the edge 
of the parking lot. 

• Other work within the park can occur during the above noted work stages. 
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As this project will be constructed while the site is open, the contractor is expected to coordinate 
activities to facilitate site operations. The contractor may propose a different construction 
sequence but must receive approval from the Engineer and Site Personnel prior to 
implementation. 
 
Measurement and Payment for Traffic Control and Protection: Traffic Control and Protection 
will be accomplished in accordance with the Traffic Control and Protection (Special) special 
provision. 
 
 
COMPLETION DATE 
 
The contractor for this project is advised that the construction activities for this improvement will 
be governed by a completion date of August 28, 2020, as specified in Article 108.05 of the 
Standard Specifications. The Contractor will be allowed ten (10) working days after the November 
22, 2019 completion date to complete punchlist items. 
 
In the event that all work is not completed by the specified completion date, liquidated damages 
for each calendar day will be deducted based upon the total contract amount using the schedule 
in Article 108.09 of the Standard Specifications. 
 
 
CONSTRUCTION COORDINATION WITH SITE OPERATIONS 
 
The work at the William G. Stratton State Park will require coordination with the site personnel to 
assure the maximum possible use of these facilities by the public during the construction period. 
All construction area preparations, means and methods are required to be submitted to site 
personnel and must receive written approval prior to the initiation of construction.  The City of 
Morris and the Grundy County Corn Festival utilize the William G. Stratton State Park for their 
fireworks display in September 2020.  The park and bridge must be open during that week.  
 
For the various project components to be constructed, the work may be limited to certain areas 
prior to and during holiday weekends.  Safety measures, including barricades, lighting, and traffic 
control measures, must be provided and maintained during the entire period from initiation of work 
at a location within the site until all the work at that location is completed.  The costs involved with 
providing the necessary staging and related safety measures will not be paid for separately but 
shall be considered included in the cost of  the contract.  
 
 
AGGREGATE SURFACE COURSE, TYPE B SPECIAL 
 
This item shall consist of the installation of aggregate surface course materials in accordance with 
Sections 351 and 402 of the Standard Specifications.  The material used for the top surface 
course shall consist of limestone screenings.  The preferred color of the aggregate shall be white, 
and is subject to the approval of the Engineer.  The gradation of the material shall be FA20 or 
FA21 in accordance with Article 1003.01 of the Standard Specifications. 
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This work shall consist of blending the surface of the existing aggregate to a depth of 2 inches 
with the additional bottom aggregate surface course materials prior to the placement and 
compaction of the top aggregate surface course materials in accordance with Section 351 of the 
Standard Specifications and this special provision.  The blending shall be accomplished by 
disking, or other methods approved by the Engineer, to sufficiently break down oversized clods, 
mix the different materials, secure a uniform moisture content, and ensure uniform density and 
compaction.  After placement of the aggregate surface course materials, the aggregate materials 
shall be compacted in accordance with Article 351.05 (b) of the Standard Specifications. 
 
This work will be paid for at the contract unit price per Sq. Yd. for AGGREGATE SURFACE 
COURSE, TYPE B SPECIAL which price shall include all labor, materials, and equipment needed 
to complete the work as specified above. 
 
 
CONCRETE BRIDGE RAILING 
 
This work consists of constructing concrete bridge railings and shall be done in accordance with 
Section 503 of the Standard Specifications and as detailed in the plans. 
 
This work will be measured for payment in feet along the top of the concrete bridge railing. 
 
This work shall be measured and paid for at the contract unit price per foot for CONCRETE 
BRIDGE RAILING. 
 
 
EARTH EXCAVATION (SPECIAL)  
 
This item shall consist of the excavation necessary for the construction of items (such as 
pavement, subbase, sidewalk, riprap, aggregate for tow path, etc.) throughout the project limits.  
Sufficient excavation shall be provided to accommodate the item to be constructed.  The quantity 
of excavation shall be computed by measuring the surface area of the item to be constructed and 
multiplying it by the thickness of the item to be constructed to determine the cubic yards of 
excavation, regardless of material.  All additional excavation of materials to achieve the lines and 
grades noted on the plans, including any additional excavation above the materials to be 
constructed, will not be paid for separately, but shall be considered as incidental to this pay item.  
All excavation relating to the installation of subgrade shall be considered as incidental to this pay 
item and be in accordance with Section 301.  The work shall be done in accordance with 
applicable portions of Section 202 of the Standard Specifications and this special provision.  
Excess material shall be disposed in accordance with Article 202.03 or shall be used to shape 
the embankments in the vicinity of the item to be constructed.  If the excavated material does not 
meet the requirements noted in Section 205.04, the contractor shall provide furnished excavation 
that does meet the requirements.  The furnished excavation shall not be paid for separately, but 
shall be considered as incidental to this pay item. 
 
The cost of all the labor, shaping, disposal, transport, placement, materials and equipment 
necessary to complete the work as indicated in this Special Provision shall be included in the 
contract unit price per Cu. Yd. for EXCAVATION (SPECIAL). 
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ENTRANCE SIGN 
 
This item shall consist of furnishing and installing the sign at the new entrance to the park including 
posts, framing, hardware and related items in accordance with the details and at the locations 
noted in the plans and in accordance with Sections 720 and 730 of the Standard Specifications.  
The sign members shall be fiberglass reinforced recycled plastic.  The color for the posts, timber, 
and signs framing shall be submitted to the IDNR Landscape Architect for approval prior to 
fabrication.  The sign panels shall be supplied by the manufacturer in accordance with the details 
in the plans and the Standard Specifications. 
 
This work will be measured and paid for at the contract unit price per Lump Sum for ENTRANCE 
SIGN.  This price shall include all labor, equipment and material needed to complete the work as 
specified above and as shown in the plans. 
 
 
FENCE REMOVAL  
 
Description. This work shall consist of removing and disposing the existing fence of all kinds as 
shown in the Plans or otherwise directed by the Engineer. Existing fence and gates include 
wrought iron, wood, steel aluminum or chain link fence installations.  
 
Construction Requirements. No removal work shall be completed without the approval of the 
Engineer. All associated hardware and appurtenances of the existing fence including but not 
limited to post foundations, fittings, gates, post, and accessories, shall be removed off-site and 
disposed of by the Contractor in a legal disposal site. Any part of the fence that is damaged that 
is not called out for to be removed shall be replaced at the Contractor’s expense.  
 
Contractor shall not damage the existing buildings adjacent to the fence. Any damage to the 
building shall be repaired by the Contractor at no additional cost to the Department.  
 
Any posts identified to remain must be protected from damage during the removal of adjacent 
fence or gates.  
 
Method of Measurement. Fence removal shall be measured for payment in feet of FENCE 
REMOVAL and measured along the top of the fence from center to center of end post, including 
the length occupied by gates.  
 
Basis of Payment. This work will be paid for at the contract unit price per foot for FENCE 
REMOVAL, at the specified locations. Additionally, this price shall include all equipment, labor, 
and materials necessary to remove and dispose of the existing fence of all kinds, including but 
not limited to wrought iron, wood, steel aluminum, or chain link installations and their associated 
fence hardware, and appurtenances. 
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FILLING EXISTING CULVERTS 
 
This work shall consist of filling existing culverts to be abandoned in place. Prior to filling the 
culverts, the culverts shall be cleaned of all debris and sediment. The debris and sediment 
removed shall be disposed of in accordance with Article 202.03 of the Standard Specifications. 
After the culverts are cleaned, the ends of the culvert shall be partially plugged with concrete, 
brick masonry, or tile plugs. Controlled low strength material (CLSM) shall then be pumped into 
the culverts to fill the void. After the culverts are filled, the ends of the culverts shall be completely 
plugged. 
 
This work will be paid for at the contract unit price per cubic yard for FILLING EXISTING 
CULVERTS, which price shall include all labor, equipment, and material, including the controlled 
low-strength material, to fill and plug the culvert to the satisfaction of the Engineer.  
 
 
FORM LINER FOR TEXTURED SURFACE 
 
This work shall be completed in accordance with Section 503 of the Standard Specifications and 
as specified herein. 
 
Pattern 
 
The concrete facing for the Concrete Bridge Railing wall shall be constructed with a coursed 
limestone or ashlar limestone pattern with cap. The following are preapproved form liner suppliers 
and patterns: 
 
Pattern: Chiseled Ashlar Stone (3/4” reveal)  
Dayton Superior 
1125 Byers Road 
Miamisburg, OH 45342 
(800) 745-3700 
www.daytonsuperior.com 
 
Pattern #17066 Kentucky Ashlar (3/4” reveal on graylastic form) 
Pattern # 17027LP Linear Cut Ashlar Block (3/4” reveal, styrene single use locked) 
Fitzgerald Formliners 
1500 East Chestnut Ave. 
Santa Ana, CA 92701  
(800) 547-7760 
www.formliners.com 
 
The form liner used shall have a ¾” relief in the pattern. 
 
The Contractor shall submit a mock up having a minimum size of 2’x2’ and of sufficient size to 
adequately show the form liner pattern, corner wrap at the pilasters, and at the insert side of the 
railing.  
 
  

http://www.daytonsuperior.com/
http://www.formliners.com/
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Method of Measurement. Form liner textured surfaces will be measured for payment in place 
and the area computed in square feet. 
 
Basis of Payment. Form liner textured surfaces will be paid for at the contract unit price per 
square foot for FORM LINER TEXTURED SURFACE. 
 
 
GATE REMOVAL 
 
This work shall consist of removing and disposing of existing gates from the locations noted in 
the plans in accordance with the Standard Specifications, this Special Provision, and as directed 
by the Engineer.  All associated hardware and appurtenances of the existing gate shall be 
removed off-site and disposed of by the Contractor in a legal disposal site.  The resulting void 
from the removal of the post or foundation holes shall be backfilled with compacted (hand tamped 
as a minimum) coarse aggregate material (CA-6, CA-10, or CA-12).  If the holes are in turf, areas 
at finished grade shall be capped with four (4) inches of topsoil graded to match the existing 
ground.  All ruts resulting from these operations shall be filled with topsoil and graded smooth.  
No additional compensation shall be made for the materials and for the filling of the foundation 
holes and ruts. 
 
The work under this item will be paid for at the Contract unit price per Each for GATE REMOVAL 
for each gate removed.  This price shall include all labor, equipment, and material needed to 
complete the work as specified above and as shown in the plans.  
 
 
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION 
 
This item shall consist of the installation of geotechnical fabric at the locations noted in the plans 
in accordance with the applicable portions of Section 210 of the Standard Specifications.   
 
At locations where both this item and FILTER FABRIC are noted at the same layer in the plans, 
this item shall be placed in a layer directly underneath the layer of the FILTER FABRIC. 
 
 
GUARD POSTS REMOVAL  
 
This item shall consist of the removal and disposal of existing guard posts at the locations noted 
in the plans in accordance with applicable portions of Section 632 of the Standard Specifications 
and this special provision.  The existing guard posts shall not be salvaged or used for any of the 
proposed guard posts. 
 
This work will be paid for at the contract unit price per Each for GUARD POSTS REMOVAL and 
no further compensation will be allowed. 
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INLETS SPECIAL 
 
This work shall consist of the furnishing and installing Inlets Type A with a Neenah Foundry R-
3238 Grate, or approved equal, in accordance with the applicable portions of Section 602 of the 
Standard Specifications and this Special Provision. 
 
The cost of all the labor, excavation, materials and equipment necessary to complete the work as 
indicated in the details in the plans and this Special Provision shall be included in the contract unit 
price per Each for INLETS SPECIAL. 
 
 
PAINTING STEEL RAILING 
 
This work shall be in accordance with Section 506 of the Standard Specifications, except that 
articles 506.08 and 506.09 shall not apply and the painting system shall consist of a dark brown 
powder coat system that conforms to the following specifications and shall be approved by the 
Engineer prior to application. 
 
This work shall include preparation, powder-type painted finish application, and packaging of new 
railing assemblies. 
 
Materials: 
 
The Contractor shall submit to the Engineer the manufacturer’s standard colors. The basis of 
design color is dark brown. Prior to applying the powder coat, the color used will be approved by 
the Illinois Department of Natural Resources. 
 
Section 506.02 of the Standard Specifications is replaced by the following material specifications 
for steel coatings to be used for Painting Steel Railing. 
 
Galvanizing: All materials to be powder coated shall be galvanized in accordance with ASTM A 
123. Only the dry-kettle (pre-fluxing) process shall be used. The material shall not be water or 
chromate quenched. Galvanized materials to be powder coated shall be air cooled only. An 
American Galvanizers Association trained Master Galvanizer shall oversee the hot-dipped 
galvanizing process. 
 
Powder: Powder coating material shall be a thermosetting, durable, TGIC polyester powder of a 
degassing grade. Such coating powder must be recommended by its manufacturer for use over 
hot-dipped galvanizing. The coating powder’s particle size distribution shall be recommended by 
its manufacturer to produce the best results for powder coating components under this 
specification. 
 
The zinc surface shall be prepared for powder coat application using a multistage system 
employing appropriate cleaners and imparting a phosphate conversion coat to provide an 
appropriate substrate for the powder coat material. During the cleaning process, water rinses shall 
be used as appropriate between stages to clean the items and prepare them for the subsequent 
stages. Water for the rinses, unless specified elsewhere, shall be potable and have a hardness 
less than 250 ppm of CaCO3 and a combined chloride and sulfate level less than 100 ppm. 
 
  



Park Roads 
Section Stratton 2018 

Grundy County 
Contract No. 46902 

 

9 

Surface Defects: All weld flux and other contaminates shall be mechanically removed. All 
drainage spikes, tears, high spots, protrusions and other surface defects shall be removed using 
hand or power tools in accordance with the manufacturer’s specifications. Such operations shall 
not remove the galvanized coating below the thickness allowed by ASTM A 123. Thickness of the 
galvanizing shall be verified using a properly calibrated magnetic thickness gauge as per ASTM 
E 376. Any item falling below the required zinc thickness, before or after the removal of any high 
spots, shall be repaired in accordance with Practice A 780. 
 
Surface Cleaning:  The galvanized surface shall be clean and free of oils and grease before they 
are powder coated. These shall be removed by use of an aqueous alkaline solution and/ or hand 
or power tool cleaning. Subsequent to alkaline/power tool cleaning, trace zinc oxide will be 
removed by a mild acidic solution. 
 
The alkaline solution, pH in the range of 11 to 12, may be used to remove traces of oil, grease or 
dirt. The alkaline solution shall not have a pH exceeding 13. After cleaning, the piece shall be 
rinsed thoroughly in water under pressure. 
 
Hand or power tool cleaning may be used to clean light deposits of zinc reaction products such 
as wet storage stain, as specified in SSPC Surface Preparation Specification 2 or 3 as 
appropriate. 
 
An acidic solution with a pH of 3.5 to 4.5 shall be sprayed onto the item to remove residual zinc 
oxide. 
 
Surface Profiling: The galvanized surface shall be profiled to promote proper powder coating 
adhesion. This shall be accomplished by applying a phosphate treatment to create a protective 
crystalline phosphate conversion coating on the zinc surface. The coating shall have a coating 
weight between 20 and 70 mg/ft2.   
 
Final Rinse: To improve performance, a final rinse of de-mineralized water shall be applied as a 
final rinse prior to pre-baking. This stage will remove an un-related phosphate and other 
contaminants.  
 
The finish color shall be one of the manufacturer’s standard colors and shall be selected by the 
Illinois Department of Natural Resources. The Contractor shall confirm, in writing, the color 
selection with the Illinois Department of Natural Resources and provide a copy of the approval to 
the Engineer and with the material catalog submittal. The desired color is a smooth powder dark 
brown finish. 
 
Pre-baking:  Following phosphating, all items to be powder coated shall be placed in an oven 
capable of maintaining a temperature of 500°F. Specimens shall be baked at a temperature 25°F 
above the normal cure temperature for the powder that will be used. The specimens shall remain 
in the oven for a minimum of 20 minutes after having equalized to the temperature of the oven to 
remove any residual moisture from the preparation phase and to insure expulsion of any 
entrapped gases or moisture. Typically, specimens are pre-baked for one hour. 
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Powder Coat Applications: Polyester powder shall be applied through electrostatic/tribomatic 
application guns. The powder shall be applied in multiple coats. The first coat shall have a 
thickness of 1.5 to 3 mils. Each intermediate coat shall be partially cured at a temperature of 
350°F to insure adhesion. Subsequent coats shall then be applied in 1.5 to 3 mil increments to 
bring the specimen to its final (cured) thickness. In no case shall the final (cured) thickness be 
less than 5 mils. 
 
Cure: The powder coating shall be cured by heating the coated specimens to a temperature and 
duration specified by the powder coat material manufacturer to insure sufficient curing of the 
powder coating material. The resulting coating shall be uniform in color and free of pinholes, 
blisters and other surface defects. Correct cure shall be checked by a solvent rub test. 
 
Properties of Cured Coating: 
 
 Minimum Film Thickness  TGIC   5.0 mils 
 Direct Impact    ASTM D 2794  160 in./lb. 
 Reverse Impact   ASTM D 2794  160 in./lb. 
 Pencil Hardness (scratch/gouge) ASTM D 383  2 H 
 Flexibility (Mandrel Test)  ASTM D 522  1/8 in. 
 Minimum Adhesion   ASTM D 3359  5A, 5B, (100% crosshatch) 
 Salt Spray    ASTM B 117  +1,000 hrs. <2 mm 
 
Repair of Powder Coated Material: 
 
Damage shall be defined as exposed galvanized coating. Damaged coatings less than ½ of 1% 
of the surface area shall be acceptable to repair. Damage greater than this amount shall be 
recoated. Final finish shall be damage-free FOB the plant. Coatings to be repaired shall be 
touched up as recommended by the galvanizer and the powder coating supplier. Touch up and/or 
field repair can be accomplished using either powder coating material or paint. Typically, acrylic 
based paint as recommended by the powder coating material manufacturer, applied either by 
spray or brushed on liquid, is used for touch up and repair of the powder coating. 
 
Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the 
satisfaction of the Engineer using a method approved by the Engineer and manufacturer. If, while 
at the manufacturer’s facility, the finish is damaged, the finish shall be re-applied. 
 
Warranty: The Contractor shall furnish, in writing to the Engineer, the paint manufacturer’s 
standard warranty and certification that the paint system has been properly applied in accordance 
with these specifications 
 
Packaging:  Prior to shipping, the railings shall be wrapped in ultraviolet-inhibiting plastic foam or 
rubberized foam. 
 
Method of Measurement:  This work will be measured for payment in place in feet. The length 
measured will be the overall length along the top longitudinal member through all posts and gaps. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for PAINTING 
STEEL RAILING, which shall include painting and packaging all rail components including plates, 
closure plates, and other accessories.  
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PARKING LOT SEAL COAT 
 
Description. This work will consist of applying a seal coat to the existing hot mix asphalt 
pavement.  This application is to occur prior to the placement of any proposed asphalt binder or 
surface course material in areas adjacent to the existing pavement.   
 
The seal coat consists of 2 applications of coal tar pitch emulsion slurry.  The contractor shall 
coordinate the construction of this work with site personnel so as to minimize the time that access 
to the site is restricted.  Application of the seal coats in the access areas to the restrooms shall 
be accomplished at times when the site is not open to the public. 
 
Materials.  
(a) Coal Tar Pitch Emulsion used for seal coat shall meet the requirements of ASTM D5727 
Standard Specification for Emulsified Refined Coal Tar (Mineral Colloid Type) with a latex 
additive. 
(b) Aggregate for the Seal Coat shall meet the requirements of Article 1003.01 of the Standard 
Specifications, be clean, dry, hard, angular, and meet the following gradation: 95% to 100% 
passing the No. 16 sieve, 40% to 85% passing the No. 40 sieve, and 0% to 5% passing the No. 
200 sieve. 
(c) Crack Filler materials shall be accordance with Article 451.02 of the Standard Specifications.  
Seal Coat and Crack Filler materials must be compatible. 
 
Surface Preparation. Pavement markings shall be removed according to Article 783.03(a) of the 
Standard Specifications.  Only very small particles of tightly adhering existing markings may 
remain in place.  All loose aggregate, pavement material, and dirt shall be removed from the 
existing pavement surface using a method approved by the Engineer.  Waste material produced 
during pavement cleaning operations shall be removed at the close of each day’s work and shall 
be disposed of according to Article 202.03. 
 
Joints and cracks shall be cleaned of loose and unsound material and filled with a crack filler 
material.  Routing in accordance with Article 451.04 of the Standard Specifications is not required.  
Crack filling shall occur as specified in Article 451.03 and 451.04 of the Standard Specifications, 
with the exception that care shall be taken to ensure the cleaned cracks are only filled to the top 
and are not overfilled and feathered out. 
 
Construction Requirements. Construction requirements shall be according to Article 403.04 of 
the Standard Specifications and as specified below. 
 
(a) Weather Limitations – No work shall be started if local weather forecasts indicate the possibility 
of rain within 24 hours. 
 
The mix design and application rate shall be in accordance with the sealer manufacturer’s 
requirements.  The contractor shall provide documentation for review by the Engineer, prior to 
beginning work on this item, including the sealer manufacturer’s recommendations and 
requirements, the mix design, latex additive information, and sand type and gradation. 
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During the entire mixing process, there shall be no breaking, segregating or hardening of the 
emulsion, nor balling, lumping, or swelling of the aggregate. After the required mixing period, the 
slurry shall be spread over the designated area while the slurry is of the proper consistency. Each 
application of the slurry shall be applied uniformly at a rate that is in accordance with the 
manufacturer’s recommendations for a moderate traffic area. The exact rate of application will be 
determined by the Engineer. 
 
The application of the slurry shall be in accordance with the manufacturer’s recommendations 
either by hand methods using rubber squeegees for spreading or by any other suitable 
mechanical method approved by the Engineer. The slurry shall be applied at a uniform rate as 
specified. Care shall be taken to ensure slurry is not placed on existing concrete or buildings. 
 
A suitable spray type applicator or distributor approved by the Engineer may be used for applying 
the slurry. Such equipment shall be equipped with an agitator to keep the slurry uniformly mixed 
before and during application and so designed to uniformly spread the slurry on the HMA surface 
at the specified rate of application. 
 
The first coat of slurry shall be cured for a time sufficient to prevent damage from equipment 
placing the final coat of slurry as determined by the Engineer. The final coat of slurry shall be 
cured for 24 hours, prior to the placement of pavement markings. 
 
Method of Measurement. The cleaning and filling of cracks as noted above will be measured for 
payment in accordance with Article 451.05 of the Standard Specifications.  The sealing of the 
area designated in the plans shall be measured for payment in gallons of the PARKING LOT 
SEAL COAT of the prepared slurry applied. 
 
Basis of Payment. The cleaning and filling of cracks as noted above will be paid for at the 
contract unit price per Pound for CRACK FILLING, which price shall include all labor, materials, 
and equipment necessary to complete the work as indicated in this Special Provision and noted 
on the plans.  The slurry sealing as noted above will be paid for at the contract unit price per 
Gallon for PARKING LOT SEAL COAT, which price shall include all labor, materials, and 
equipment necessary to complete the work as indicated in this Special Provision and noted on 
the plans. 
 
 
PAVED DITCH (SPECIAL) 
 
Description. This work shall be performed in accordance with Section 606 of the Standard 
Specifications, this Special Provision, and as detailed on the plans.  This work shall include 
constructing the paved ditch, concrete finishing, jointing pattern, joints, and all reinforcement. 
 
The channel bottom shall be 5 ft. in width with side slopes being 4:1. 
 
Method of Measurement. This work shall be measured for payment in feet along the flow line 
of the paved ditch.  
 
Basis of Payment. This work shall be measured and paid for at the contract unit price per foot 
for PAVED DITCH (SPECIAL).  This price shall include all labor, equipment, and material needed 
to complete the work as specified above and as shown in the plans. 
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REMOVAL OF EXISTING STRUCTURES 
 
This item shall consist of the complete removal of the existing three span, steel I-beam 
superstructure with wooden deck supported on reinforced concrete abutments and piers in 
accordance with Section 501 of the Standard Specifications.  The existing structure including pier 
piles shall be removed down to the existing streamed elevation as shown on the plans.  All 
portions of the existing concrete abutments, piers, and wingwalls that interfere with the placement 
of the proposed structure shall be removed in such amounts as to facilitate placement of the 
proposed structure.  
 
Care shall be taken not to disturb the existing channel geometry of the historic Illinois-Michigan 
Canal.  Any disturbance to the canal shall be repaired to the satisfaction of the Engineer and shall 
match the original geometry. 
 
The cost of all work included in this Special Provision shall be included in the contract unit price 
each for REMOVAL OF EXISTING STRUCTURES. 
 
 
REMOVE AND RE-ERECT EXISTING SIGN  
 
This item shall consist of the removal of existing signs and re-erecting them at the locations noted 
in the plans in accordance with the Standard Specifications, the Manual on Uniform Traffic Control 
Devices and this special provision.  The removal of the existing signs and supports shall be 
completed in accordance with Sections 724 and 737 of the Standard Specifications.  If the existing 
signs or supports are damaged by the contractor they shall be replaced by the contractor.  The 
replacement signs shall match the existing sign code and description as noted in the Manual on 
Uniform Traffic Control Devices and shall be constructed in accordance with Section 720 of the 
Standard Specifications.  The replacement sign supports shall be constructed in accordance with 
Section 730 of the Standard Specifications.  The re-erection of the sign and supports and shall 
be in accordance with the Manual on Uniform Traffic Control Devices and Sections 720, 729 and 
730 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per Each for REMOVE AND REERECT 
EXISTING SIGN.  This price shall include all labor, equipment and material needed to complete 
the work as specified above and as shown in the plans. 
 
 
REMOVE AND REINSTALL PARKING BLOCKS 
 
This work shall consist of the careful removal of the parking blocks and the reinstallation or 
disposal of the parking blocks, at the locations noted in the plans and in accordance with this 
special provision. The steel pins that anchor the existing parking blocks may be pulled out, cut 
flush or driven into the ground to be flush with the existing adjacent asphalt surface. 
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Upon reinstallation, new #6 rebar steel pins 36” in length shall be driven through the existing holes 
in the parking blocks into a new asphalt surface or through drilled holes in a concrete or asphalt 
surface to be 1” below the top of the parking block, to hold the parking blocks in place. The new 
pins shall not be paid for separately but shall be considered incidental to this pay item. If the 
existing parking blocks are damaged, they shall be disposed of according to Article 440.06 of the 
Standard Specifications. 
 
The costs involved with removing, storing, and reinstalling or disposal of the parking blocks shall 
be considered incidental to the contract unit price per Each for REMOVE AND REINSTALL 
PARKING BLOCKS. This price shall include all labor, equipment and material needed to complete 
the work as specified above and as shown in the plans. 
 
 
SAW CUTS 
 
All saw cuts necessary to complete the work as detailed in the plans shall be included in the cost 
of the associated pay items.  The minimum saw cut depth in the pavement shall be 2" unless 
otherwise specified. 
 
 
STAINING CONCRETE STRUCTURES 
 
Description. Work under this item shall consist of furnishing and applying penetrating stain to 
both faces of the concrete bridge rail, the top of the concrete bridge rail, the exterior face of the 
concrete sidewalk, exterior face of the concrete curb, and the exterior face of both fascia beams. 
 
Material and Construction. The penetrating stain shall be a color finish designed for exterior 
applications on concrete with field evidence of resistance to freeze/thaw, moisture alkali, acid and 
mildew, mold and fungus, discoloration, and degradation. The coloring agent shall be breathable, 
allowing moisture and vapor transmission. The product shall not altar surface texture and shall 
conform to ASTM standards – Sec. 1.05/c. The supplier shall furnish evidence, to the satisfaction 
of the Engineer, that the proposed product has been successfully used in similar application. 
 
The concrete bridge railing shall be provided with the required pattern on both the front and back 
faces, the abutment ends of the rail, and all four sides of the pilasters. The area shall include the 
top, sides and underside of the railing cap. 
 
The intent of the stain is to provide a three related color system individually applied to mimic 
shading inherent in native Midwest limestone. The contractor shall submit detailed information of 
the proposed pattern and staining to be used on the faces having a form liner textured surface. 
The stain color for the top surface and 4” vertical surface of the bridge railing cap shall be of single 
tint and shall be compatible to the stain color of remaining surfaces. The color of the staining 
system used for the concrete staining for the surfaces shall be as selected by the Illinois 
Department of Natural Resources prior to commencing staining. 
 
After approval of the information submitted in the previous paragraph, the contractor shall make 
a full-scale representative sample of the cast in place rail using the same materials, forms and 
equipment that will be used in casting the concrete bridge rail. The sample shall be of sufficient 
size to adequately show the form liner pattern, corner wrap at the pilasters, the insert side of the 
railing, and the color system used.  
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Preparation of concrete surfaces: All concrete surfaces shall be cleaned in accordance with the 
staining suppliers written instructions. Concrete surfaces shall be clean of all laitance, dirt, dust, 
grease, efflorescence, and any other foreign material. Sand blasting will not be permitted. The 
Contractor shall correct, at their own expense, any surface damage resulting from the surface 
preparation methods. 
 
The following are preapproved stains that may be used: 
 
Keim Mineral Stains 
Tnemec Conformal Stain  
  
Method of Measurement. Staining concrete structures will be measured for payment in square 
feet. 
 
Basis of Payment. This work will be paid for at the contract unit priced per square foot for 
STAINING CONCRETE STRUCTURES of the area specified. This price will be payment in full 
for all labor, tools, equipment, materials, and incidentals required for staining the designated 
surfaces of the concrete bridge rail and exterior faces of the concrete sidewalk and curb. 
 
 
SUBBASE GRANULAR MATERIAL, TYPE C 
 
This item shall consist of the installation of aggregate subbase materials in accordance with 
Section 311 of the Standard Specifications.  The gradation of the material shall be CA-7 or CA-
11 in accordance with Article 1004.04 of the Standard Specifications. The method of 
measurement and basis of payment shall be in accordance with Section 311. 
 
 
TELESCOPING STEEL SIGN SUPPORT (SPECIAL) 
 
This item shall consist of the furnishing and installing a telescoping steel sign support partially 
encased by a concrete filled pipe bollard at the locations and in accordance with the details noted 
in the plans, Sections 728 and 1020 of the Standard Specifications, and this special provision. 
The pipes shall be Schedule 40 either ASTM A36 or A53 steel, primed and painted. The paint 
color shall be applied by the bollard manufacturer and shall be yellow. The bollard shall be filled 
with concrete and the concrete shall extend above the top of the pipe bollard and smoothed to 
form a rounded cap at the top of the bollard. 
 
The cost of all the labor, materials and equipment necessary to complete the work as indicated in 
this Special Provision and the details in the plans shall be included in the contract unit price per 
Foot for TELESCOPING STEEL SIGN SUPPORT (SPECIAL). This price shall include all labor, 
equipment and material needed to complete the work as specified above and as shown in the 
plans. 
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TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
This item of work shall include furnishing, installing, maintaining, replacing, relocating and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
vehicular and pedestrian traffic during the construction of this project and in accordance with the 
Traffic Control Plan. 
 
Traffic Control and Protection (Special) shall be provided as called for in these special provisions, 
applicable Highway Standards, applicable sections of the Standard Specifications, or as directed 
by the Engineer. 
 
All traffic control devices used on this project shall conform to the Special Provisions, Traffic 
Control Standards, “Illinois Supplement to the National Manual on Uniform Traffic Control 
Devices”, and “Manual on Uniform Traffic Control Devices.”  No modification of these 
requirements will be allowed without prior written approval of the Engineer.  Traffic Control 
Devices include signs and their supports, signals, barricades with sand bags, channelizing 
devices, warning lights, arrow boards, flaggers, or any other device used for the purpose of 
regulating, detouring, warning or guiding traffic through or around the construction zone. 
 
When directed by the Engineer, the Contractor shall remove all traffic control devices which were 
furnished, installed and maintained under this contract, and such devices shall remain the 
property of the Contractor.  Lane closures and the prohibition of access to portions of the site 
shall only be left in place as long as they are needed.  At all other times, traffic control shall be 
removed unless directed by the Engineer.  Failure to restore lanes to full width will result in a 
traffic control deficiency as specified in Article 105.03. 
 
All traffic control and protection items shall be considered as included in the cost of Traffic Control 
and Protection (Special). This work will be measured for payment on a lump sum basis and paid 
for at the contract per lump sum price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
with no additional compensation allowed. 
 
 
TUBULAR STEEL GATE  
 
This work shall consist of furnishing and installing tubular steel gates at the locations noted in the 
plans and in accordance with details in the plans and this special provision.  The openings in the 
posts shall be ground so as to leave no sharp edges.   
 
Materials shall meet the following requirements of the Standard Specifications: 
 
 Item Article/Section 
 Gate Posts   1006.27 
 Truss Rods   1006.26 
 Bolts & Nuts   1006.27 
 Steel Pipe & Tubes  1006.27 
 
The Contractor shall submit duplicate copies of detailed shop drawings to the Engineer for 
approval before fabrication is begun.  The tubular steel gate may be “Standard Weight” pipe and 
the posts shall be “Extra Strong” pipe.  Either welded or seamless pipe may be used. 
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The tubular steel gates, posts, and associated hardware shall be sanded, primed, and painted 
with two shop coats of paint after fabrication and galvanizing and one field coat of paint after 
erection.  Cleaning and painting shall conform to the requirements of Section 506 of the Standard 
Specifications.  The kind and color of paint shall be compatible with galvanizing and shall be 
stated on the shop drawings.  A color sample 4”x6” shall be submitted prior to painting the top 
coat for approval by the IDNR Project Manager.    
 
Padlocks of the same type and key, to match the other padlocks at the site, shall be provided to 
site personnel for each gate location.  Class SI concrete, in accordance with Section 1020 of the 
Standard Specifications, shall be used for the post foundation and filling.  Gates shall not be 
installed until the concrete, in which the posts are set, has cured for at least seven days.  The 
sign panel(s) on the gate shall be constructed in accordance with Section 720 of the Standard 
Specifications and shall be hung from the gate by a method approved by the Engineer. 
 
This work will be paid for at the contract unit price per Each for TUBULAR STEEL GATE, of the 
width(s) noted on the plans.  This price shall include all labor, equipment and material needed to 
complete the work as specified above and as shown in the plans.   
 
 
CONCRETE WEARING SURFACE 
Effective:  June 23, 1994 Revised:  October 4, 2016 
 
Description.  This work consists of placing a concrete wearing surface, to the specified thickness, 
on precast concrete members such as deck beams and deck panels.  Included in this work is 
cleaning and preparing the precast concrete  surface prior to placement of the concrete wearing 
surface.  This work shall be according to the applicable articles of Section 503 and the following. 
 
Materials.  The concrete wearing surface shall be class BS concrete, except as follows, when 
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design 
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa) 
and a design flexural strength of 800 psi (5,500 kPa). 

 
Equipment:  The equipment used shall be subject to the approval of the Engineer and shall meet 
the following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to the 
applicable portions of Section 1100 and the following: 

  
(1) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment may 

be performed by high-pressure waterblasting or abrasive blasting.  Hand-held blast 
cleaning equipment shall have oil traps. 
 
Hand-held high-pressure waterblasting equipment shall have a minimum water 
pressure of 7000 psi (48 MPa). 
 

(2) Vacuum Cleanup Equipment.  The equipment shall be equipped with fugitive dust 
control devices capable of removing wet debris and water all in the same pass. 
Vacuum equipment shall also be capable of washing the deck with pressurized water 
prior to the vacuum operation to dislodge all debris and slurry from the deck surface. 
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(b) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 
according to Article 1020.03. 

 
(c) Finishing Equipment.  Finishing equipment shall be according to Article 503.03. 

 
(d) Mechanical Fogging Equipment.  Mechanical fogging equipment shall be according to 

503.03.  
 

CONSTRUCTION REQUIREMENTS 
 
Surface Preparation.  Prior to placement of the concrete wearing surface, the top surface of the 
precast concrete members shall be clean and free of all foreign material. 
 
All debris of every type, including dirty water, resulting from the cleaning operation shall be 
reasonably confined during the performance of the cleaning work and shall be immediately and 
thoroughly removed from the cleaned surfaces and all other areas where debris may have 
accumulated. 
 
Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned surface, 
all areas still contaminated shall be cleaned again at the Contractor’s expense. 
 
Wearing Surface Placement.  The concrete wearing surface placement shall be according to 
Article 503.16 of the Standard Specifications.  Areas to receive the overlay shall be either 
thoroughly or continuously wetted with water at least one hour before placement of the concrete 
wearing surface is started.  When the surface is pre-wetted any accumulations of water shall be 
dispersed or removed prior to placement of the concrete wearing surface. 
 
Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the 
Engineer for approval. 
 
Curing and Protection.  The concrete shall be continuously wet cured for at least 14 days 
according to Article 1020.13(a)(5).  However, if the minimum specified compressive strength or 
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall 
the wet cure be less than 7 days.  The concrete shall be protected from low air temperatures 
according to Article1020.13(d)(1) or (2), except the protection method shall remain in place for 
the entire curing period. 
 
Opening to Traffic.  The concrete wearing surface without Steel Bridge Rail attached may be 
opened to traffic when test specimens have obtained a minimum compressive strength of 4000 
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the 
completion of the wet cure.  When Steel Bridge Rail is utilized, the concrete wearing surface may 
be opened when test specimens have obtained a minimum compressive strength of 5000 psi 
(34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the completion 
of the wet cure. 
 
Method of Measurement.  Concrete wearing surface will be measured for payment in place and 
the area computed in square yards (square meters). 
 
  



Park Roads 
Section Stratton 2018 

Grundy County 
Contract No. 46902 

 

19 

Basis of Payment.  This work including cleaning and surface preparation will be paid for at the 
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the 
thickness specified. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 

 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 
 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 
time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 

 
Original Contract 

Amount 
Supervisory and Administrative 

Personnel 
Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE) 
Effective:  January 1, 2012 Revised:  April 1, 2016 
 
For the concrete mix design requirements in Article 1020.05(a) of the Standard Specifications, 
the Contractor has the option to request the Engineer determine mix design material proportions 
for Class PV, PP, RR, BS, DS, SC, and SI concrete.  A single mix design for each class of concrete 
will be provided.  Acceptance by the Contractor to use the mix design developed by the Engineer 
shall not relieve the Contractor from meeting specification requirements. 
 
 
  



Park Roads 
Section Stratton 2018 

Grundy County 
Contract No. 46902 

 

23 

 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
  

http://www.epa.gov/cleandiesel/verification/verif-list.htm
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm
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Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 5.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
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b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
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(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
  

mailto:DOT.DBE.UP@illinois.gov
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
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(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
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(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or a 
landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed was 
actually used, and that the price and transportation claimed represent the actual cost to 
the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 

and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
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(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily 
Report”.  If the statement is not received within the specified time frame, all demands for 
payment for the extra work are waived and the Department is released from any and all 
such demands.  It is the responsibility of the Contractor to ensure that all statements are 
received within the specified time regardless of the manner or method of delivery.” 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
FUEL COST ADJUSTMENT (BDE) 
Effective:  April 1, 2009 Revised:  August 1, 2017 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any category of work will make that category of 
work exempt from fuel cost adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  The 
adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and extra work paid for by agreed unit price will be subject 
to fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Extra work paid for at a lump sum price or by force account will not be 
subject to fuel cost adjustment.  Category descriptions and thresholds for application and the fuel 
usage factors which are applicable to each are as follows: 
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(a) Categories of Work. 
 
(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, and 

206 including any modified standard or nonstandard items where the character of the 
work to be performed is considered earthwork.  The cumulative total of all applicable 
item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in the fuel 
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking. 
 

(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items constructed 
under Sections 311, 312 and 351 including any modified standard or nonstandard 
items where the character of the work to be performed is considered construction of a 
subbase or aggregate, stabilized or modified base course.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included in 
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
 

(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract pay 
items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included in 
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
 

(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of all 
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in the 
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 
 

(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 
 

 (b) Fuel Usage Factors. 
 
English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
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Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 
Category  Conversion Factor 
 
B sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 

 
Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting for work paid for at the contract price; or for the month the agreed unit 
price letter is submitted by the Contractor for extra work paid for by agreed unit 
price, $/gal ($/liter) 

 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
 
Fuel cost adjustments will be calculated for each calendar month in which applicable work is 
performed; and will be paid or deducted when all other contract requirements for the items of work 
are satisfied.  The adjustments shall not apply during contract time subject to liquidated damages 
for completion of the entire contract. 
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LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach to the work involving a nighttime lane 
closure and “ROUGH GROOVED SURFACE” (W8-I107) signs Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night   
(Does not apply to patching) Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 
Channelizing devices for nighttime lane closures on multi-lane roads separating 
opposing directions of traffic None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 
Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 
Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on roadways with an ADT less than 25,000 None 

Devices delineating patches at night on roadways with an ADT of 25,000 or more None 
 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAVEMENT MARKING REMOVAL (BDE) 
Effective:  July 1, 2016 
 
Revise Article 783.02 of the Standard Specifications to read: 
 

“ 783.02 Equipment.  Equipment shall be according to the following. 
 

Item Article/Section 
(a) Grinders (Note 1)  
(b) Water Blaster with Vacuum Recovery  .................................................................. 1101.12 

 
Note 1.  Grinding equipment shall be approved by the Engineer.” 

 
Revise the first paragraph of Article 783.03 of the Standard Specifications to read: 
 

“ 783.03 Removal of Conflicting Markings.  Existing pavement markings that conflict with 
revised traffic patterns shall be removed.  If darkness or inclement weather prohibits the removal 
operations, such operations shall be resumed the next morning or when weather permits.  In the 
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so 
removal operations can be resumed within 24 hours.” 
 
Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard 
Specifications to read: 
 

“ The existing pavement markings shall be removed by the method specified and in a 
manner that does not materially damage the surface or texture of the pavement or 
surfacing.  Small particles of tightly adhering existing markings may remain in place, if in 
the opinion of the Engineer, complete removal of the small particles will result in pavement 
surface damage.” 

 
Revise the first paragraph of Article 783.04 of the Standard Specifications to read: 
 

“ 783.04 Cleaning.  The roadway surface shall be cleaned of debris or any other deleterious 
material by the use of compressed air or water blast.” 
 
Revise the first paragraph of Article 783.06 of the Standard Specifications to read: 
 

“ 783.06 Basis of Payment.  This work will be paid for at the contract unit price per each for 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square 
foot (square meter) for PAVEMENT MARKING REMOVAL – GRINDING and/or PAVEMENT 
MARKING REMOVAL – WATER BLASTING.” 
 
Delete Article 1101.13 from the Standard Specifications. 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PORTLAND CEMENT CONCRETE (BDE) 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when 
a high range water-reducing admixture is used.  For Class SC, the maximum slump may 
be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be increased to 
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.” 
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE) 
Effective:  April 1, 2015 Revised:  November 1, 2019 
 
Revise the following three entries and add the following footnote to the Index Table of Curing and 
Protection of Concrete Construction in Article 1020.13 of the Standard Specifications: 
 

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 

TYPE OF CONSTRUCTION CURING 
METHODS 

CURING 
PERIOD 
DAYS 

LOW AIR 
TEMPERATURE 
PROTECTION 

METHODS 
Superstructure (except deck) 1020.13(a)(1)(2)(3)(5)(6) 8/ 19/ 7 1020.13(d)(1)(2) 
Superstructure (Approach Slab) 1020.13(a)(5)(6) 19/ 3 1020.13(d)(1)(2) 17/ 
Deck 1020.13(a)(5)(6) 19/ 7 1020.13(d)(1)(2) 17/ 

 
19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket method 

shall not be used on latex modified concrete, or vertical concrete surfaces greater than 
1 ft (300 mm), e.g. parapets.” 

 
Add the following to Article 1020.13(a) of the Standard Specifications. 
 

“(6) Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer 
Polyethylene Blanket Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with a wetted cellulose polyethylene 
blanket or wetted synthetic fiber with polymer polyethylene blanket.  The blankets 
shall be installed with the white perforated polyethylene side facing up.  The 
blanket’s fiber side shall be wetted immediately prior to placement or as the blanket 
is being placed, and the polyethylene side shall be thoroughly soaked with a gentle 
spray of water immediately after placement.  For bridge decks, a foot bridge shall 
be used to place and wet the blankets.   

 
Adjoining blankets shall overlap a minimum of 8 in. (200 mm).  Bubbles and 
wrinkles shall be removed with a broom, squeegee, or as recommended by the 
manufacturer. 

 
The blankets shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without indentations to the concrete 
surface.  The soaker hoses shall be placed on top of the blankets at a maximum 
4 ft (1.2 m) spacing.  The blankets shall be kept wet with a continuous supply of 
water for the remainder of the curing period.  Other continuous wetting systems 
may be used if approved by the Engineer. 
 
For areas inaccessible to the blankets, curing shall be according to 
Article 1020.13(a)(3). ” 
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Revise the first paragraph of Article 1022.03 of the Standard Specifications to read: 
 

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with Polymer 
Polyethylene Blankets.  These materials shall be white and according to ASTM C 171. 

 
The cellulose polyethylene blanket shall consist of a perforated white polyethylene sheeting 

with cellulose fiber backing and shall be limited to single use only.  The cellulose polyethylene 
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging 
until ready for installation.  Each roll shall be clearly labeled on the product with product name, 
manufacturer, and manufacturer’s certification of compliance with ASTMC 171. 
 

The synthetic fiber with polymer polyethylene blanket shall consist of a perforated white 
polyethylene sheeting with absorbent synthetic fibers and super absorbent polymer backing, and 
shall be limited to single use only.  The synthetic fiber with polymer polyethylene blankets shall 
be delivered to the jobsite unused and in the manufacturer’s unopened packaging until ready for 
installation.  Each roll shall be clearly labeled on the product with product name, manufacturer, 
and manufacturer’s certification of compliance with ASTM C 171.” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
Effective:  January 1, 2019 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining the 
content types and estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 

storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 
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669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas with 
regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan 
(RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be signed 
by an Illinois licensed Professional Engineer or Professional Geologist. 

 
As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 

work shall be listed. 
 
(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 

on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project. 
 

(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the work. 

 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 30 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field. 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored by 
qualified personnel.  The qualified personnel shall be on-site continuously during excavation and 
loading of material containing regulated substances.  The qualified personnel shall be equipped 
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector 
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with 
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs).    The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily, 
and as field and weather conditions change.  Any field screen reading on the PID or FID in excess 
of background levels indicates the potential presence of contaminated material requiring handling 
as a non-special waste, special waste, or hazardous waste.  PID or FID readings may be used 
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no 
case be used to decrease the limits. 
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